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South County Recycling and Transfer Station
Contractor Outreach, November 15 & 16, 2022



311/22/2022

Agenda

• Equity and Social Justice
• Mission & Vision
• About the Project

• Existing Conditions
• Project Overview
• Buildings & Site Work
• West Valley Highway and 11th Ave
• Living Building Challenge Goals

• Procurement
• Q&A
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Equity & Social Justice

Equity & Social Justice Goals for the South 
County Recycling & Transfer Station (SCRTS)

• Maximize participation of small and 
diverse businesses 

• Maximize opportunities for local 
apprentices and journey workers, 
particularly individuals living in 
economically distressed areas of King 
County
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Pro-equity Contracting – Fast Track SCS Certification
• King County Small Business Certification: Small 

Contractors and Suppliers (SCS)

• Washington State certified minority- and 
women-owned businesses automatically qualify 
for SCS certification.

• Diversifies and expands SCS pool and increases 
eligibility of BIPOC- and women- owned firms for 
SCS incentives.

• No SCS application required.

• Email scscertification@kingcounty.gov to opt in.
King County Executive Dow Constantine signing the Pro-
equity Contracting Executive Order May 5, 2021.

Small businesses who are not eligible for Fast Track SCS can apply for certification at: 
https://kingcounty.diversitycompliance.com/. 6
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SCS Requirement for SCRTS
• Requirement for using certified SCS Firms: 

15% of the Base Bid Price
• Firms certified by the Washington State Office of 

Minority and Women’s Business Enterprises 
(OMWBE) qualify for Fast-Track SCS certification and 
will be counted towards the SCS requirement.

Eligible OMWBE certifications are: 

 Minority Business Enterprise (MBE)
 Women’s Business Enterprise (WBE)
 Minority Women's Business Enterprise (MWBE)
 Combined Business Enterprise (CBE)
 Socially and Economically Disadvantaged 

Enterprise (SEDBE)
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SCS Certification Resources 

SCS Certification (eligibility, benefits and application 
process):
KingCounty.gov/BDCC

SMALL BUSINESS DIRECTORIES

SCS:
https://kingcounty.diversitycompliance.com/

OMWBE:
https://omwbe.wa.gov/directory-certified-businesses

EMAIL:

scscertification@kingcounty.gov
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Apprenticeship and Priority Hire
Priority Hire:

• Workforce and Economic Development 
Strategy that:

• Addresses construction workforce 
shortage, diversifying the 
construction workforce, providing 
access to opportunities to 
disadvantage communities and 
furthers the County’s Equity and 
Social Justice Strategic Plan

• Prioritizes Individuals living in 
economically distressed areas (Priority 
Hire ZIP codes) of King County 

• Provisions in Priority Hire Ordinance 
(K.C.C. 12.18A) and Contract 
Specifications including MCWA 

SCTRS Apprenticeship & Priority Hire 
Requirements

Worker Type Percent of Labor Hours

Apprentice 15% of All Labor Hours

Priority Hire Apprentice 30% of All Apprentice 
Labor Hours

Priority Hire Journey 
Worker

20% of All Journey Worker 
Labor Hours
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MASTER COMMUNITY 
WORKFORCE AGREEMENT 
(MCWA)
• Pre-Hire Collective Bargaining Agreement between 

King County and construction Labor Unions
• Covers all County covered projects over $5M
• Project Labor Agreement with Priority Hire 

requirements
• Sets basic terms and conditions of employment on 

covered public works construction projects
• Has Respectful Worksite language in the MCWA 

and the contract 
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Key components of 
MCWA

• Workforce Requirements are included in the MCWA and 
Contract Specs

• Standard Work Hours, Wages, Working conditions, and 
Weekly Pay days

• Standards also include Open-Shop Contractors
• Letter of Assent binds contractors and subcontractors for 

the duration of the project
• All workers Dispatched are through the applicable Union 

Hiring Hall
• Wage Rates and Fringe Benefits are available to all workers 

equitably
• No Strike – No Lockout provisions
• Uniform Drug Testing language
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About Solid Waste Division
Vision
We achieve zero waste of resources and enhance the 
environment through collaboration and innovation.

Mission
We bring the best people together to deliver value to our 
customers and stakeholders and continuously improve 
waste prevention, resource recovery, and waste disposal.
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Project Overview
New transfer station will offer:
• Recycling services and 

moderate risk waste disposal 
for households and small 
businesses

• Sustainable building features
• Off-site improvements
• On-site creek enhancements
• Public art
• Other community benefits
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Contractor's Scope
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• Site work
• Transfer Building
• Administration Building
• Moderate Risk Waste Facility
• Operations Support Area
• Scale Plaza
• Artwork
• Fueling Facility
• West Valley Highway Re-alignment
• 11th Avenue Sewer Upgrade

• Planning and Training 
responsibilities

• Commissioning of 
equipment and building 
envelope

• Living Building 
Challenge Certification
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Existing Conditions

• Former rock quarry on a 10.7 acres parcel
• Steep hillsides to the west and seasonally high 

groundwater
• Streams and wetlands to be filled or relocated on-

site
• Property is adjacent (north) to the existing Algona 

Transfer Station which will remain in full operation 
during construction of the new station
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Buildings and Site Work
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Transfer Building: Metal Building System

– Insulated (roof only), 
clear span rigid frame 
with vertical walls and 
gable roof designed to 
MBMA's "Design 
Practices Manual" and 
the 2018 IBC

– Interior minimum clear 
height of 30'

– Complete Shop 
Drawings and 
Calculations due within 
150 days from NTP
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Site Utilities

• Three large concrete detention tanks and onsite 
proprietary WQ treatment systems

• Pre-treatment components for site sanitary sewer 
system

• Potable water and fire suppression systems
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SCRTS 
Entrance

Iowa 
Drive
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West Valley Highway Re-Alignment
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11th Ave Sanitary Sewer

• Increasing capacity of existing sewer

• Dewatering likely required

• Access for residents must be maintained
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Living Building Challenge
• Goal: International Living Future Institute (ILFI) Living Building 

Challenge (LBC) Energy Petal Certification
– Energy Petal
– Place
– Equity
– Beauty

• Key Requirements
– On an annual basis, project will produce 105% of the energy it uses
– Contract includes a 12-month period following Final Completion to ensure the 

Facility achieves stated performance goals
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Schedule

December
2022

Issued for Bid 
Documents 

Advertised for 
Contractor 

Bidding

January
2023

Bidding Period & 
Bid Evaluation

February 
2023

Notice of Intent to 
Award Issued

March 
2023

Contract 
Executed for 
Construction

2023 to 
2026

Construction
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E-Procurement
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Supplier Portal Registration   

All active solicitations will be conducted 
on the E-Procurement portal. 

Register your firm to gain access to the 
portal to participate in solicitations. 

• Only one company profile allowed; add 
multiple contacts.

• Opt-in to the Consultant Roster
• Required: Complete &upload the W-9 

Taxpayer Identification (IRS W9) form.
• Complete all the required fields (*) & 

train stops.
• Select all NAICS Codes that apply to 

your company to ensure you receive 
invitations to solicitations.
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Project Contact Information

• Karen Herndon, Project Manager
– Email: SouthCountyTransferStationProject@Kingcounty.gov
– Telephone: 206-477-0529, TTY Relay: 711
– Website: www.kingcounty.gov/south-county
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